
 

City Hall Public Restrooms Renovation 

526 C Street, 

Marysville, CA 95901 

Issue Date: June 22, 2026 

 

Addendum #3 – City Hall RFI and Responses  

 

Project: City Hall Public Restrooms Demolition and Renovation 

To: Prospective Bidding General Contractors 

 

This notice serves to inform all bidders that there are RFI responses for the City Hall Public Restrooms 

Renovation project. 

 

Marysville City Hall Bathroom Project - RFI's 

RFI # QUESTION ANSWER 

1 5/19/26 Are there any specifications for this 

project? 

DN - Only what are included in the plan set.     

EA - Interior scope - not beyond what is shown 

on the drawings. 

2 5/19/26 Is there an engineer’s estimate for 

this job? 

JC - $250,000  

3 5/19/26 Will the work be done during 

normal business hours? 

JC - Hours will be 7am-5:30pm 

4 5/19/26 Is the owner obtaining the permit 

and paying the permit fees for this project? 

JC - Yes 

5 5/19/26 Are we to keep one restroom open 

at all times or are their others that the 

building can use while these are under 

construction? 

JC - No, City will provide temp facilities.  

6 5/19/26 A4.51 detail A notes a replacement 

of window. No other information is given 

on the floor plan or specs. Can you confirm 

if we are to replace this? If so, can you 

provide a spec on what is wanted. 

DN - Clarify window is to be replaced by 

separate project. May need to coordinate 

projects, depending on timing.      



7 5/19/26 Page 5 of 9 keynote 5 notes wall 

mounted partitions to be stainless steel or 

phenolic. There is a price difference 

between the two. Can you confirm which 

the owners will want so we can price it 

competitively? 

DN - See toilet partition specs, sheet A3.51.     

EA - Bid stainless per A3.51 - the toilet partition 

spec (stainless) is on the updated finish schedule 

sheet A3.51. 

8 5/19/26 Can you confirm if the toilets are 

floor mounted or wall mounted flush 

valves? Specs provided are flush valve, but 

verbiage notes floor mounted on the key 

notes. 

DN - Plans do callout floor mounted. Original 

toilets are floor mounted with wall mounted 

valves. Plans provide specifications for both.  

9 5/19/26 In both men's and women's 

restroom it shows a new or relocated 

toilet/urinals. Can you confirm where the 

water tie in location will be at? Also, can 

you confirm the route of the sewer line? 

Does it tie in from below or does it slope in 

the wall? 

DN - Cannot confirm without demolition of area 

to reveal existing plumbing. 4J - the water tie's 

into the wall and the drain drains through the 

floor. It is believed that the drain drains below 

the concrete floor from North to South. 

10 5/19/26 Will any allowance or contingency 

be given due to the unknowns of the 

plumbing work? 

JC - No separate allowance or contingency is 

being provided. Bidders shall base their bids on 

the plans, specifications, and site conditions. Any 

unforeseen conditions or additional work 

determined necessary during construction will be 

addressed in accordance with the Contract 

Documents and applicable change order 

provisions. Contractors are responsible for 

including all labor, materials, and incidental 

work necessary to complete the project as 

specified. 

11 5/19/26 Are there any as-builts for the 

plumbing? 

DN - No. 

12 5/19/26 What kind of laminate will be 

wanted for the full height lockable 

casework? 

EA - Formica Compact Structural Laminate, S7 

3/4" thickness, color to be selected by owner. 

13 5/19/26 Page 4 & 5 of 9 have keynote 15 for 

replacing the door. Can you confirm if it's 

just a door replacement? If so what kind of 

door (wood/metal)? Can you confirm that 

the frame is to remain? Is there any spec of 

what kind of hardware manufacture that is 

wanted? 

DN - Updated plans has additional information. 

See page 5, K.N. #3 & 4.     EA - See 4/A8.31 - 

New Wood Doors and Frame/Casing finish to 

match adjacent doors. 

14 5/19/26 Can you confirm if new restroom 

signage is required? Or are we reinstalling 

the existing? If so is there a specific color 

that is wanted? 

JC - Signage is required per plans. Dark brown 

and white to match existing.  



15 5/19/26 Page 4 & 4 of 9 and the "A" sheets 

are not showing all of the restroom 

accessories. Can you confirm what is 

needed for each of the stalls? (I.e. toilet 

paper dispenser, toilet seat dispenser, 

sanitary napkin, etc.) 

DN - See sheets A4.51 & A4.52 for additional 

information. 

16 6/2/26 Sheet 3 of 9, Demolition Note 4, 

directs removal of the existing floor drain in 

the women's restroom. However, no 

replacement floor drain is shown on the new 

construction plans. Please clarify whether 

the existing floor drain is to be removed 

permanently or replaced as part of the 

renovation. If a new floor drain is required, 

please identify its location and associated 

piping requirements. 

DN - Floor drain to be removed and waste drain 

capped off. 

17 6/2/26 The bid documents do not include 

plumbing drawings (P-sheets) or existing 

utility information. This creates uncertainty 

regarding utility tie-in locations, demolition 

scope, piping routing, and the extent of new 

plumbing required to serve the revised 

fixture layouts. Please confirm whether 

plumbing drawings and utility information 

will be issued prior to bid. If not, please 

clarify the intended plumbing scope for 

bidding purposes. 

DN - No additional drawings to be provided. See 

page 1 Scope of Work #2, page 3 Demolition 

Notes and page 5 G. N. #5. 

18 Is there any phasing that is required since 

these are the only restrooms available in the 

building? 

JC - No, City will provide temp facilities.  

19 Do we need to provide any temporary 

restrooms if we are to do both restrooms at 

the same time?                                A) If we 

do, please provide a spec or expectations for 

what is wanted.                                                                               

B) Please provide the location of where they 

will be installed.                                                                                           

C) Also will the owners be responsible for 

locking the restrooms up at the end of the 

day? 

JC - No, City will provide temp facilities.  

20 Do we need to provide any specific items to 

block off the work area or floor protection 

since the best way to get to the restrooms is 

the front door? 

JC - Yes, it's the contractors responsibility to 

adequately protect adjacent property and 

structures. 



21 Where is laydown yard for material? JC - The parallel parking area along the northern 

edge of the building along 6th Street can be used 

for a laydown/staging area. The contractor will 

need to provide storage containers, temporary 

fencing, and toilets. 

22 What kind of temp bathrooms do we need to 

supply for city hall during construction? 

JC - City will provide temp facilities.  

23 Are we using the front door for debris 

removal? 

JC - Yes 

24 Are there any construction restrictions? JC - Work hours shall be limited to 7:00 a.m. to 

5:30 p.m. The Contractor may perform work in 

both restrooms concurrently; no phasing is 

required. The City will provide temporary 

restroom facilities for building occupants. 

Material laydown, staging, and debris box 

locations may utilize the parallel parking area 

along the north side of City Hall adjacent to 6th 

Street. Debris removal and access to the work 

area may occur through the front entrance of City 

Hall. The Contractor shall coordinate activities 

with the City and shall be responsible for 

adequately protecting adjacent property, building 

finishes, and occupied areas during construction. 

Work shall otherwise be performed in 

accordance with the Contract Documents. 

25 Is there a staging area for the debris box? JC - The parallel parking area along the northern 

edge of the building along 6th Street can be used 

for a laydown/staging area. 

26 Existing floor assembly: Please verify the 

floor assembly and how plumbing pipes are 

accessed. Are drain and water supply pipes 

located in a drop ceiling in the office suite 

below the bathrooms? 

Asked and answered 

27 Entrance doors: Will entrance doors be 

refinished? Will interior trim be replaced? 

Asked and answered 

28 Temporary facilities: Will contractor be 

providing temporary facilities? If so, please 

specify quality of temp facilities, i.e. 

premium event vs job site. 

Asked and answered 

29 Plumbing pipe requirements: Are there 

specified pipe requirements? Can water 

supply be pex or copper press? 

Match existing 



30 Exhaust Fans: Will exhaust fans be 

specified? CFM? Is existing duct size and 

termination known? Will air balance be 

required in restrooms with supply ducting? 

Will the exhaust fans run on occ sensors 

with timed turn off? 

4J - See Key note 25 and general note 7 on page 

5 of 9. 

31 Louvers and grills: Will existing HVAC 

grills and louvers be replaced? 

4J - See Key note 25 and general note 7 on page 

5 of 9. 

32 Working hours: To prepare an accurate bid? Asked and answered 

33 Men's room window: A4.51 has a note to 

replace window. Will that be completed by 

glazing contractor in other active bid? 

Asked and answered 

34 Specified faucet: Does the specified lav 

faucet meet building code requirements? 

Does it need to have a sensor? 

4J - Yes, the faucet meets ADA requirements and 

no it does not need a sensor.  

35 Age of construction: Is the age of 

construction known of the existing 

bathroom finishes? 

No 

36 On the plan set included in the bid packet 

there is a restroom finish schedule on page 

A3.51. On the downloaded "updated plan 

set" on the bid website there is no finish 

schedule on A3.51. Is the finish schedule in 

the bid packet the correct schedule for bid 

preparation? 

Include restroom finishes listed on the bid 

package plan page A3.51. Website plan set will 

be updated.  

37 With RFI answers so close to bid date is 

there a chance to extend the bid date? 

Ok to push to 7/2/2026. An Addendum will be 

issued.  

38 What is the anticipated schedule for the 

project? 

JC – Completion is required prior to 12/31/2026, 

due to funding availability. 

39 Is a bond required? If so, please provide 

necessary bond forms for our sureties to 

complete. 

JC – Requirements listed in Request for 

Qualification and Proposal. 

40 Who will be responsible for any 

Mechanical/Electrical/Structural related 

engineering, permits, and/or plan check 

fees, as well as an inspector? 

JC – The City will obtain and pay for required 

permits, plan check and inspection fees. 

41 Who is responsible for cost of permits? JC – The City will obtain and pay for required 

permits. 

42 Please provide directions on whether a 

contingency should be included for cases 

such as manufacturer delays, shipping 

delays, manufacturer price increases, 

pandemic closures, unforeseen site 

conditions, etc. 

JC – Bidders shall base their bids on the plans, 

specifications and site conditions. Any 

unforeseen conditions or additional work 

determined necessary during construction will be 

addressed in accordance with the Contract 

Documents and applicable change order 

provisions. Contractors are responsible for 

including all labor, materials, and incidental 



work necessary to complete the project as 

specified. 

43 Who is IOR or are we to coordinate with 

local building departments for permits and 

inspections? 

JC – City of Marysville Building Department 

will perform all inspections. 

44 Clarify all work to be done is during straight 

time, including all craning and rigging of 

equipment? 

JC – Yes, any work done on overtime is at the 

contractors own cost. 

45 Will the building still be occupied during 

construction phase? If so, please provide 

occupied schedule for facility. 

JC – Yes, main City Hall admin area is staffed 

7am-5:30pm. Police Department staffed 24/7. 

46 Will contractor laydown and staging area be 

provided onsite? 

JC – The parallel parking area along the northern 

edge of the building along 6th Street can be used 

for a laydown/staging area. 

47 Please provide the hazmat report. JC – Included in Addendum #2. 

48 Is parking for contractors available on site? JC – Yes. 

49 Who is responsible for temporary restrooms 

while permanent restrooms are under 

construction? 

JC – City will provide temp facilities. 

50 Do you have specifications on temporary 

restrooms? 

JC – City will provide temp facilities. 

51 Is floor protection and screening necessary 

in lobby area? 

JC – The Contractor shall coordinate activities 

with the City and shall be responsible for 

adequately protecting adjacent property, building 

finishes, and occupied areas during construction. 

52 Is there an engineer estimate on the project? $250,000. 

53 Are there any material specifications? In plan set. 

54 Is there any product material on the full 

height lockable casework? 

Answered above. 

55 Please provide list of contractors on the 

mandatory walk. 

4J – Will be posted as an Addendum. 

56 Is the contractor required to participate in 

liquidated damages, if so, what is the exact 

date that liquidated damages will start? 

JC – Requirements listed in Request for 

Qualification and Proposal. 

57 If equipment or material are delayed, will 

the start of LD’s be extended? 

JC – The City will consider a reasonable 

extension of time for documented 

equipment/material lead times. Liquidated 

damages will not be assessed for delays beyond 

the Contractor’s control that are properly 

documented and approved by the City. 

58 What is the wall structure in the restroom 

area? 

Assume wood framing members. 

59 Are as-builts available? No 



All other terms, conditions, and requirements of the bid documents remain unchanged unless modified 

by written addendum. 

Bidders are responsible for acknowledging receipt of this notice in their bid proposal. 

If you have any questions, please contact our office. 

 

Jerry Handy 

 

 


